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356 WRP
Dike (Ft.)

An earthen dike typcially used in wetland projects with an 
embankment top width of 6-8 feet, flat sides slopes (i.e., up to 

10:1), and 6 foot height, and a core trench. CY $2.10 $1.58

587 WRP
Structure for Water 

Control (Ft)

Corrugated Metal Pipe installed for water control (riser, 
antiseep collars, rock riprap, beaver guards, flapgates, and 

geotextile included) DIFT $2.70 $2.03

587 WRP
Structure for Water 

Control (Ft)

Corrugated High Density PET pipe installed for water control 
(riser, antiseep collars, rock riprap, beaver guards, flapgates, 

and geotextile included) DIFT $4.86 $3.65

587 WRP
Structure for Water 

Control (Ft)

Corrugated Aluminum pipe installed for water control (riser, 
antiseep collars, rock riprap, beaver guards, flapgates, and 

geotextile included) DIFT $3.75 $2.81

587 WRP
Structure for Water 

Control (Ft)

PVC pipe installed for water control (riser, antiseep collars, 
rock riprap, beaver guards, flapgates, and geotextile 

included). DIFT $5.74 $4.30

490 WRP

Tree/Shrub Site 
Preparation (Ac) 

formerly-Forest Site 
Preparation

Site preparation for tree planting by bush/bogging up to 3 inch 
undesirable woody growth with 200HP dozer using shearing 

blade and bog disk.  Soil allowed to settle and firm.
Ac $214.00 $160.50

490 WRP

Tree/Shrub Site 
Preparation (Ac) 

formerly-Forest Site 
Preparation

Herbicide application to kill herbaceous plant community prior 
to tree planting.  Fall clipping and application of glyphosate 

herbicide.  
Ac $68.80 $51.60

490 WRP

Tree/Shrub Site 
Preparation (Ac) 

formerly-Forest Site 
Preparation

Disking/plowing with normal tillage equipment on a NHEL site 
to suppress or kill back heavy grass (non-fescue) or tall weeds 

before tree planting.  Site prepation performed at least 30 
days prior to tree planting to allow settlement of the soil.

Ac $75.00 $56.25

490 WRP

Tree/Shrub Site 
Preparation (Ac) 

formerly-Forest Site 
Preparation

One foot grid contour survey for zonation planning on flood 
prone site with 0-2% slope.  

Ac $36.00 $27.00

645 WRP

Upland Wildlife Habitat 
Management (Ac)

Establish native warm season shortgrass/legume mixture after 
eradicating existing fescue stand.  No soil amendments 

applied.  Fescue is clipped and herbicided in fall, followed by 
spring herbicide application.  No-till drill NWSG.

Ac $236.18 $177.14

645 WRP

Upland Wildlife Habitat 
Management (Ac)

Spring planting of 4.5 lb. native warm season tallgrass mix 
with 5 lbs. Korean lespedeza no-tilled into chemically killed 
temporary cover. Temp cover planted prior fall behind crop.

Ac $287.40 $215.55

657 WRP

Wetland Restoration 
(ac)

Wetland restoration consisting of hand planting advanced 
(2/0) bare root hardwood seedlings on 12x12 foot spacing 
(302/ac). No other site preparation required unless flood-
prone site 0-2% slope (see Practice Code 490 - Tree Site 

Prep for cost). Ac $290.36 $217.77

657 WRP

Wetland Restoration 
(ac)

Wetland restoration consisting of hand planting 1/0 bare root 
hardwood seedlings on 12x12 foot spacing (302/ac).  No site 

preparation required. No soil amendments required.  
Ac $248.08 $186.06

657 WRP

Wetland Restoration 
(hour)

Wetland hydrology restoration consisting of excavated swales 
or shallow depressions with 200HP or larger tractor/dirtpan in 
a random pattern to restore meanders.  Average depth of 12 

inches.  No engineering surveys required. 
Hour $171.76 $128.82

657 WRP

Wetland Restoration 
(hour)

Wetland hydrology restoration consisting of excavated swales 
or shallow depressions with 200HP or larger dozer in a 

random pattern to restore meanders.  Average depth of 12 
inches.  No engineering surveys required. 

Hour $122.54 $91.91
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